

**ADDENDUM NO. 2**  
**MIDDLESEX COUNTY UTILITIES AUTHORITY**  
**CONTRACT 19-4-8 (CTP)**  
**GRAVITY THICKENER EQUIPMENT REHABILITATION – PHASE II**

**Issued: February 28, 2022**

Addendum No. 2 includes changes to the Contract Document as indicated below. The Bidder shall acknowledge receipt of this Addendum No. 2 in Exhibit C-4 of the Contract Documents.

**GENERAL**

The date for receipt of bids is further postponed to April 8, 2022 at 11 AM. The place for receipt of bids remains unchanged.

- END OF ADDENDUM #2-