

**ADDENDUM NO. 5**  
**MIDDLESEX COUNTY UTILITIES AUTHORITY**  
**CONTRACT 19-4-8 (CTP)**  
**GRAVITY THICKENER EQUIPMENT REHABILITATION – PHASE II**  
**Issued: April 28, 2022**

Addendum No. 5 includes changes to the Contract Document as indicated below. The Bidder shall acknowledge receipt of this Addendum No. 5 in Exhibit C-4 of the Contract Documents.

**GENERAL**

The date and time for receipt of bids is changed to May 10, 2022 at 1:00 PM. The place for receipt of bids remains unchanged.

- END OF ADDENDUM #5-

A handwritten signature in blue ink that reads "William McCarthy". The signature is written in a cursive style and is positioned above a horizontal line.

William McCarthy, P.E.

R3M Engineering Inc.