

**ADDENDUM NO. 1**  
**MIDDLESEX COUNTY UTILITIES AUTHORITY**  
**CONTRACT 19-4-8 (CTP)**  
**GRAVITY THICKENER EQUIPMENT REHABILITATION – PHASE II REBID**

**October 6, 2022**

Addendum No. 1 includes clarifications and changes to the Contract Document as indicated below. The Bidder shall acknowledge receipt of this Addendum No. 1 in Exhibit C-4 of the Contract Documents.

**A. GENERAL**

The following is for all plan holders' information. The date, time and place for bid receipt and opening remains unchanged.

**B. RESPONSE TO QUESTIONS FROM PROSPECTIVE BIDDERS**

*Ques: We see the project below is now re-bidding. Would you kindly delete the "Non-waivable requirements" (Section 11232, Art. 2.1.C.) so that we can provide the benefit of competition, and help hold project costs down.*

**Response:** The "non-waivable requirements" in the specifications were carefully developed to not only provide preferred elements of the thickener mechanism, but also to not restrict the specification to only one manufacturer, there are "or equal" mechanisms to the "Base Equipment" by other manufacturers. There is no change to this specification.

**C. CHANGES AND CLARIFICATIONS TO CONTRACT DOCUMENTS**

SPECIFICATIONS VOLUME 1 – BIDDING, CONTRACT DOCUMENTS AND APPENDIX A-H

1. Appendix H Project Labor Agreement: Delete page 45 of the Agreement and replace it with the amended page 45 attached to this addendum.

**D. ATTACHMENTS**

1. Appendix H Project Labor Agreement, page 45 (1 page)

## **ADDENDUM NO. 1**

Asbestos Laborers Local 78

Laborers Local 77

Millwrights Local 715

Operating Engineers Local 825

Painters & Allied Trades District Council 711

Plasterers and Cement Masons Local 592

Plumbers & Pipefitters Local 9

Roofers Local 4

Roofers Union Local 30

SMART Local 137

Sheet Metal Workers Local 27

Sprinkler Fitters Local 669

Sprinkler Fitters Local 696

Steelworkers Local 318

Teamsters Local 469

Tile/Marble/Terrazzo BAC Local Union 7

**- End of Addendum No. 1 -**